

1

GOVERNMENT OF MEGHALAYA
OFFICE OF THE EXECUTIVE ENGINEER (PHE) RWS.NONGSTOIN
DIVISION, NONGSTOIN.




SHORT NOTICE INVITING TENDER

Sealed tender affixing non-refundable Court fee stamp of requisite amount shown below against each item of work eventually to be drawn in PWD F-2 Form are inviting from the registered contractor Class- I of PHE Meghalaya, Shillong, and Class-II of SE (PHE) Western Circle, Nongstoin and Class-III of PHE Division Nongstoin for the year 2010-2011 for the following works, and will be received up to 29-04- 2011 and opened on the same day at 2.00 pm. Class-III Contractor under PHE Nongstoin Division casting the tender above one lakh have to deposit an extra deposit of 1% for the amount exceeding one lakh.

The detail tender specification and other information of work can be had from the office of the undersigned on all working days during office hour up to 3.00 P.M. of 28- 04 - 2011.

The undersigned does not bind himself to accept the lowest rate and reserve the right to accept or reject any or the entire tender if he feels necessary. The tenders receive shall be opened on the same date, and an hour in present of the tenderers or authorized agents who like to be present.


Sl No	<u>Item of Works.</u>	Estimated Cost.	E.M. 1 %.	C.F.S	Cost of T/Paper	Time of Completion
I).Umshek Water Supply Scheme:						
1	Construction of Headwork of Umshek WSS	45400.00	454	50	50	30 days
2	Laying of G.Main of Umshek WSS	63000.00	630	100	100	30 days
3	Construction Sedimentation Tank of Umshek WSS	84100.00	841	100	100	30 days
4	Construction of Slow Sand Filter of Umshek WSS	111000.00	1110	150	150	45 days
5	Construction of Main Clear Water Reservoir of Umshek WSS	62500.00	625	100	100	30 days
II).Dobakdrop Water Supply Scheme:						
6	Construction of Headwork of Dobakdrop WSS	42000.00	420	50	50	30 days
7	Laying of G.Main of Dobakdrop WSS	46700.00	467	50	50	30 days
8	Construction of Slow Sand Filter of Dobakdrop WSS	84200.00	842	100	100	45 days
9	Construction of Clear Water Reservoir of Dobakdrop WSS	50000.00	500	50	50	30 days
10	Laying of Distribution System of Dobakdrop WSS	51700.00	517	100	100	30 days
III).Nongkabur Water Supply Scheme:						
11	Construction of Headwork of Nongkabur WSS	45000.00	450	50	50	30 days
12	Laying of G.Main of Nongkabur WSS	80300.00	803	100	100	30 days


 Executive Engineer (PHE) RWS
 Nongstoin Division, Nongstoin.

13	Construction of Slow Sand Filter of Nongkabur WSS	84100.00	841	100	100	30 days
14	Construction of Clear Water Reservoir of Nongkabur WSS	46000.00	460	50	50	30 days
15	Laying of Distribution System of Nongkabur WSS	43700.00	437	50	50	30 days
IV).Nongrynniang Water Supply Scheme:						
16	Construction of Headwork of Nongrynniang WSS	75400.00	754	100	100	30 days
17	Laying of G.Main of Nongrynniang WSS Gr-I	84800.00	848	100	100	30 days
18	Laying of G.Main of Nongrynniang WSS Gr-II	84800.00	848	100	100	30 days
19	Construction of Slow Sand Filter of Nongrynniang WSS	154700.00	1547	200	200	45 days
20	Construction of Sedimentation Tank of Nongrynniang WSS	70500.00	705	100	100	30 days
21	Construction of Main Clear Water Reservoir of Nongrynniang WSS	90500.00	905	100	100	30 days
V).Pyndengumjarain Water Supply Scheme:						
22	Construction of Headwork of Pyndengumjarain WSS	57300.00	573	100	100	30 days
23	Laying of G.Main of Pyndengumjarain WSS Gr-I	51100.00	511	100	100	30 days
24	Laying of G.Main of Pyndengumjarain WSS Gr-II	51100.00	511	100	100	30 days
25	Modification of Treatment Plant of Pyndengumjarain WSS	95000.00	950	100	100	30 days
VI).Wahjynriew Water Supply Scheme:						
26	Construction of Headwork of Wajynriew WSS (Source-I)	64700.00	647	100	100	30 days
27	Construction of Headwork of Wajynriew WSS (Source-II)	56000.00	560	100	100	30 days
28	Laying of G.Main of Wajynriew WSS (Group-IA)	64250.00	642	100	100	30 days
29	Laying of G.Main of Wajynriew WSS (Group-IB)	64250.00	642	100	100	30 days
30	Laying of G.Main of Wajynriew WSS (Group-II)	54300.00	543	100	100	30 days
31	Construction of Sedimentation Tank of Wahjynriew WSS	64500.00	645	100	100	30 days
32	Construction of Slow Sand Filter of Wahjynriew WSS	135000.00	1350	150	1500	45 days
33	Construction of Clear Water Reservoir of Wahjynriew WSS	97700.00	977	100	100	30 days
VII).Nongkusba Water Supply Scheme:						
34	Construction of Headwork of Nongkusba WSS	43900.00	439	50	50	30 days
35	Laying of G.Main & Distribution System of Nongkusba WSS	85100.00	851	100	100	30 days
36	Construction of Slow Sand Filter & Clear Water Reservoir of Nongkusba WSS	96800.00	968	100	100	45 days
VIII).Nongspung Kyrshai Water Supply Scheme:						
37	Construction of Headwork of Nongspung Kyrshai WSS	69500.00	695	100	100	30 days

Executive Engineer (PHE) RWS
Nongstoin Division, Nongstoin


38	Construction of Slow Sand Filter of Nongspung Kyrshai WSS	135200.00	1352	150	150	45 days
39	Construction of Clear Water Main Reservoir of Nongspung Kyrshai WSS	65900.00	659	100	100	30 days
40	Laying of G.Main of Nongspungkyrshai WSS	99900.00	999	150	150	30 days
IX).Lejadubi Water Supply Scheme:						
41	Construction of Headwork of Lejadubi WSS	64900.00	649	100	100	30 days
42	Laying of Gravity Main of Lejadubi WSS	70000.00	700	100	100	30 days
43	Laying of Distribution System of Lejadubi WSS	100000.00	1000	100	100	30 days
44	Construction of Slow Sand Filter & Main Clear Water Reservoir of Lejadubi WSS	130000.00	1300	150	150	45 days
X).Baspani Water Supply Scheme:						
45	Construction of Headwork of Baspani WSS	64500.00	645	100	100	30 days
46	Laying of G.Main & Distribution of Baspani WSS	96200.00	962	100	100	30 days
47	Construction of Slow Sand Filter, Clear Water Reservoir & Zonal Clear Water Reservoir of Baspani WSS	169000.00	1690	200	200	45 days
XI).Warpyndweng Water Supply Scheme:						
48	Construction of Main Reservoir of Warpyndeng WSS	58900.00	589	100	100	30 days
49	Laying of Clear Water Main & Distribution System of Warpyndeng WSS	114600.00	1126	150	150	30 days
XII).Swangre Daat Water Supply Scheme:						
50	Construction of Headwork & Modification of Treatment Plant of Swangre Daat WSS	88600.00	886	100	100	30 days
51	Laying of Gravity Main & Distribution System of Swangre Daat WSS	138100.00	1381	150	150	30 days
XIII).Kynroh Water Supply Scheme:						
52	Construction of Headwork of Kynroh WSS	47400.00	474	50	50	30 days
53	Laying of Gravity Main of Kynroh WSS	71200.00	712	100	100	30 days
54	Construction of Slow Sand Filter & Main Clear Water Reservoir of Kynroh WSS	120600.00	1206	150	150	45 days
XIV).Unjaru Water Supply Scheme:						
55	Construction of Main Clear Water Reservoir of Umjaru WSS	56500.00	565	100	100	30 days
56	Construction of Sedimentation Tank of Umjaru WSS	53100.00	531	100	100	30 days
57	Laying of Gravity Main of Umjaru WSS	66800.00	668	100	100	30 days
58	Construction of Headwork of Umjaru WSS	56100.00	561	100	100	30 days
59	Construction of Slow Sand Filter of Umjaru WSS	112400.00	1124	150	150	45 days


 Executive Engineer (PHE) RWS
 Nongstoin Division, Nongstoin

XV).Wahponggram-A Water Supply Scheme:						
60	Construction of Headwork, Main Reservoir and Modification of Existing Treatment Plant of Wahponggram-A WSS	126200.00	1262	150	150	45 days
61	Laying of Gravity Main & Distribution System of Wahponggram-A WSS	146500.00	1465	200	200	45 days
XVI).Tlon Water Supply Scheme:						
62	Construction of Headwork of Tlon WSS	49500.00	495	50	50	45 days
63	Construction of Zonal Clear Water Reservoir & Modification to the Existing Treatment Plant of Tlon WSS	72000.00	720	100	100	45 days
64	Laying of Gravity Main of Tlon WSS	57000.00	570	100	100	30 days
XVII).Nongdiengsnieng Water Supply Scheme:						
65	Construction of Headwork of Nongdiengsnieng WSS	43600.00	436	50	50	30 days
66	Laying of Gravity Main & Distribution System of Nongdiengsnieng WSS	95300.00	953	100	100	30 days
67	Construction of Slow Sand & Clear Water Reservoir of Nongdiengsnieng WSS	96700.00	697	100	100	30 days
XVIII).Jaidoh Marang Water Supply Scheme:						
68	Construction of Headwork of Jaidoh Marang WSS	37500.00	375	50	50	30 days
69	Laying of G.Main of Jaidoh Marang WSS (Group-I)	63500.00	635	100	100	30 days
70	Laying of G.Main of Jaidoh Marang WSS (Group-II)	43000.00	430	50	50	30 days
71	Construction of Main Clear Water Reservoir of Jaidoh Marang WSS	80000.00	800	100	100	30 days

TERMS AND CONDITIONS.

1. The intended contractors have to acquaint the work Site/Location before casting the tender, change of rate thereafter shall not be entertained.
2. The rate should be quoted on flat percentages basis on current PHE SOR for the year 2007-08.
3. The rate should be quoted clearly both in figure & in words. Any cutting, Overwriting shall not be entertained.
4. A copy recent passport size photo duly attested by the Gazetted Officer/MLA should affixed on the tender paper
5. Registration No. and year of registration/Full postal, Address should be given in the tender paper.
6. Forest Royalty will be released at per prevailing rate in Meghalaya.
7. The name of the work must be clear written in the sealed envelope paper.
8. No sublet tender shall be entertained & the tender should be furnished, as undertaking as to the work should be executed by himself/herself.
9. Non Tribal Contractor should produce valid trading license.
10. Sale Tax will be deducted from the bill as per the order of Sale Tax Commissioner, Govt. of Meghalaya.
11. Incase of Holiday declared on any of the above noted days that activities will be automatically shifted to the next working day.
12. All the construction materials like cement, T/Steel etc. are to be purchased by the Contractor.
13. Contractors should enclose attested copy of Pan Card No in the Tender paper otherwise tender paper will not be accepted.



 Executive Engineer (PHE) RWS
 Nongstoin Division, Nongstoin.

Memo.No.EE/PHE/Nong/TB-08/2010-2011/2871-A

Dt. 30.03.2011

Copy to: -

1. The D.I.P.R, Meghalaya, Shillong for favour of information with three copies of the same with a request to arrange for publication in the next issue of the Khasi & English New Papers.
2. The Superintendent of Govt. Press of Meghalaya Shillong, for favour of information with three copies of the same with a request to arrange for publication in the next issue of the Meghalaya Gazetted.
3. The S.E Western Circle, Nongstoin for favour of information.
4. The Deputy Commissioner West Khasi Hills District, Nongstoin for favour of information with a request to display the same in his notice board.
5. The Executive Engineer (PHE) RWS Mairang/Mawkyrwat Division for favour of information with a request to display the same in his notice board.
6. The C.E.M Khasi Hills District Council, Shillong for favour of information with a request to display the same in his notice board.
7. The SDO (PHE) RWS Nongstoin Sub-Division for information and wide circulation.
8. The DIO Nongstoin for favour of information and wide publication in the Internet.
9. TB-08 file for record.


Executive Engineer (PHE) RWS
Nongstoin Division, Nongstoin.